STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12 FUND TOTAL
NUMBER OF Bl DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL
1
2
3 763, 921.
4 793, 620.
5 645, 100.

09/ 28/ 05
04- 299704

04- SM 82-22.1/22.3

Bl D

SUMMARY

I'N SAN MATEO COUNTY | N SOUTH SAN
FRANCI SCO AND COLMA ON EL CAM NO

REAL AT ARLI NGTON DRI VE

W DEN EXI STI NG H GHWAY

HB4N 636, 000
568, 154. 50
Bl DDER | D

665, 888. 50 3

696, 536. 00 2

00 5
00 4
00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 97, 734. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1

10/ 21/ 05
CONTRACT CODE 'F '
42 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 17. 20

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GH LOTTI BROS | NC

525 JACOBY STREET
SAN RAFAEL CA 94901

I NTERSTATE GRADI NG AND

PAVI NG | NC

128 S MAPLE AVE

SOUTH SAN FRANCI SCO CA 94080
M TCHELL ENG NEERI NG

P O BOX 34367
SAN FRANCI SCO CA 94134

GORDON N BALL I NC

333 CAM LLE AVE
ALAMO CA 94507

OGRADY PAVI NG | NC

NO GOOD FAI TH EFFRT

2513 WYANDOTTE ST
MOUNTAI' N VI EW CA 94043

FAX

FAX

FAX

FAX

FAX

415 454-7011
00132128
415 454-8376

650 952-7333
00366020
650 952-6851

415 227-1040
00754676
415 227-1049

925 838-5675
00710807
925 838-5915

650 966-1926
00201696
650 966- 1946

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04-299704
04- SM 82-22
09/ 28/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
10/ 21/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAY AREA REI NFORCI NG
1060 KAI SER RD
NAPA CA

LI NEAR OPTI ONS
1 KELLY CT
MENLO PARK CA

M BUMGARNER | NC
1175 GREENVI LLE RD
LI VERMORE CA

M KE BROMN ELECTRI C
561 MERCANTI LE
COTATI CA

NI TTA CONSTRUCTI ON
3778 DEL MAR AVE
LOOM S CA

STATEW DE SAFETY AND SI GNS
522 LI NDEN AVE
NI POMO CA 93444

REI NFCRCI NG STEEL

STRI PI NG

CONCRETE

ELECTRI CAL

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS



04-299704 Bl D245

04- SM 82-22 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 28/ 05 10/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BROWN AND FESLER ELECTRI CAL
LI VERMORE CA
F FERANDO CONCRETE
SQUTH SAN FRANCI SCO CA
H L JR TRUCKI NG TRUCKI NG ( PARTI AL)
SAN JOSE CA
MB | | TEM 33
LI VERMORE CA
Nl TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
RI LEYS STRI PI NG STRI PI NG

UNTON CI TY CA

VARGAS AND ESQUI VEL CONCRETE ( PARTI AL)
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BAY AREA REI NFORCI NG REBAR
NAPA CA
BROMN AND FESLER ELECTRI CAL
LI VERMORE CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA
CONTI NUED ON NEXT PAGE



04-299704 Bl D245

04- SM 82-22 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 28/ 05 10/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 M BUMGARNER | NC BARRI ER AND METAL BEAM GUARD RAI L
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
SAMS EQUI PMENT AND SUPPLY STORM WATER POLLUTI ON PREVENTI ON PLAN
FRESNO CA
STATEW DE SAFETY AND SI GNS ROADWAY SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BAY AREA REI NFORCI NG REBAR
NAPA CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI BARRI ER
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
THOVAS AND PRATT LEAD COVPLI ANCE PLAN

EL SOBRANTE CA



04-299704 Bl D245

04- SM 82-22 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

09/ 28/ 05 10/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BROMN AND FESLER ELECTRI CAL
LI VERMORE CA
GOBAL ENVI RONVENTAL NETWORK WATER PCOLLUTI ON CONTRCL PLAN, LEAD COWVPLI ANCE PLAN
FOUNTAI N VALLEY CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
NI TTA CONSTRUCTI ON HYDROSEEDI NG
LOOM S CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JCSE CA

VARGAS AND ESQUI VEL CONCRETE
SAN FRANCI SCO CA



04- 299704 Bl D245

04- SM 82-22 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 28/ 05 10/ 21/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 700. 00 1, 700. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 800. 00 800. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 1, 350. 00 1, 350. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 300. 00 1, 300. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42,725. 00 42,725. 00
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 000 12.50 12, 500. 00
8 150722 REMOVE PAVEMENT MARKER EA 80 3. 00 240. 00
9 036931 REMOVE CONCRETE TRAFFI C BAR EA 21 52. 00 1,092. 00
10 150742 REMOVE ROADSI DE SI GN EA 7 700. 00 4,900. 00
11 152390 RELOCATE ROADSI DE S| GN EA 1 250. 00 250. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 210 160. 00 33, 600. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
15 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 340 260. 00 88, 400. 00
16 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 180 208. 00 37,440. 00
17 194001 DI TCH EXCAVATI ON VB 10 150. 00 1, 500. 00
18 203003 STRAW ( EROSI ON CONTROL) TONN 5 2,827.00 14, 135. 00
19 203014 FI BER ( EROSI ON CONTRCL) KG 10 6. 00 60. 00
20 203021 FI BER ROLLS M 100 36. 00 3, 600. 00
21 203024 COVPOST ( ERCSI ON CONTRQL) VB 0.1 1, 555. 00 155. 50
22 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 1 493. 00 493. 00
23 203061 STABI LI ZI NG EMJLS| ON ( ERCSI ON CONTROL) KG 2 11.50 23.00
24 390102 ASPHALT CONCRETE (TYPE A) TONN 440 165. 00 72,600. 00
25 510108 CLASS A CONCRETE (RETAI NI NG WALL) VB 110 682. 00 75, 020. 00
26 (F) 511035 ARCHI TECTURAL TREATMENT MR 180 130. 00 23, 400. 00
27 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,590 4.00 10, 360. 00
28 (S) 566011 ROADSI DE SI GN - ONE POST EA 2 355. 00 710. 00
29 681066 150 MM PLASTI C PI PE M 22 200. 00 4, 400. 00
30 036932 WALL DRAIN W TH PI PE DOVE EA 10 300. 00 3, 000. 00
31 731501 M NOR CONCRETE ( CURB) M 12 150. 00 1, 800. 00
32 731517 M NOR CONCRETE ( GUTTER) % 6 900. 00 5, 400. 00
33 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 5, 000. 00 5, 000. 00
34 839704 CONCRETE BARRI ER ( TYPE 60D) M 80 280. 00 22,400. 00
35 840519 THERMOPLASTI C CROSSWALK AND M 31 25.00 775.00
PAVEMENT NMARKI NG
36 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,020 .30 306. 00



04- 299704 Bl D245

04- SM 82- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 28/ 05 10/ 21/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 55 .40 22.00
38 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 340 .30 102. 00
(BROKEN 5.18 M- 2.14 M
39 850102 PAVEMENT MARKER ( REFLECTI VE) EA 110 3. 00 330. 00
40 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 100, 000. 00 100, 000. 00
41 036933 EMERGENCY VEH CLE DETECTI ON ( EVP) LS LUMP SUM 6, 500. 00 6, 500. 00
42 999990 MOBI LI ZATI ON LS LUMP SUM 66, 000. 00 66, 000. 00



| TEM
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04-299704
04- SM 82-22
09/ 28/ 05

70400.
121000.
29700.
18130.
800.
3300.
8500.
3600.
9600.
5500.
24000.
2480.
5100.
440.
1190.
770.

SUMMARY

OF

REMA/

.00

58080.
136400.
18540.
5180.
1560.
2024.
840.
2016.
4692.
4800.
14800.
4371.
6120.
2365.
3060.
2640.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00 1500
3, 000. 00 3000
500. 00 500
500. 00 500
2, 000. 00 2000
60, 000. 00 60000
3.00 3000
3. 00 240.
100. 00 2100
300. 00 2100
500. 00 500
15, 000. 00 15000
230. 00 48300
5, 000. 00 5000.
500. 00 170000.
100. 00 18000.
200. 00 2000.
800. 00 4000.
2.00 20.
25.00 2500.
500. 00 50.
3, 000. 00 3000.
10. 00 20.
160. 00 70400.
1, 000. 00 110000.
100. 00 18000.
4.00 10360.
500. 00 1000.
155. 00 3410.
500. 00 5000.
150. 00 1800.
1, 500. 00 9000.
4, 800. 00 4800.
300. 00 24000.
25.00 775.
1.00 1020.
1.00 55.
1.00 340.
3.00 330.

Bl D245
PAGE 8
10/ 21/ 05
FI FTH
Bl D AMOUNT
1, 500. 00 1500.
10, 000. 00 10000.
8, 000. 00 8000.
20, 000. 00 20000.
1, 500. 00 1500.
50, 000. 00 50000.
3.00 3000.
4.00 320.
20. 00 420.
150. 00 1050.
300. 00 300.
15, 000. 00 15000.
65. 00 13650.
1, 000. 00 1000.
100. 00 34000.
125. 00 22500.
500. 00 5000.
3, 000. 00 15000.
6. 50 65.
40. 00 4000.
1, 800. 00 180.
600. 00 600.
15. 00 30.
100. 00 44000.
685. 00 75350
150. 00 27000
4.20 10878
400. 00 800
50. 00 1100
500. 00 5000
200. 00 2400
600. 00 3600
5, 000. 00 5000
300. 00 24000
30. 00 930
.35 357
8. 00 440
4.00 1360
7.00 770



04-299704
04- SM 82- 22 SUMMARY OF
09/ 28/ 05
_______________________________ [ o mm e
SECOND | TH RD
BI D AMOUNT [ BI D
140, 000. 00 140000. 00| 169, 700. 00
10, 500. 00 10500. 00| 5, 500. 00
30, 000. 00 30000. 00| 75, 600. 00
696, 536. 00

REMAI NI

169700. 00|
5500. 00|
75600. 00|

763, 921. 00

N G

100000. 00|
15000. 00|
75000. 00|

100, 000. 00
15, 000. 00
75, 000. 00

793, 620. 00

Bl D245
PAGE 9
10/ 21/ 05

100000. 00
10000. 00
125000. 00

100, 000. 00
10, 000. 00
125, 000. 00

645, 100. 00



